STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 12/ 09/ 04

CONTRACT NUMBER 11-257104

LOCATI ON 11-SD-76-11.8/12.1
DB GOALS:

PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 6

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB4C

1,773,000. 00 AMOUNT UNDER

PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL
1 1, 725, 568. 38
2 1, 824, 937. 30
3 1,834, 791.58
4 1,992, 844. 40
5 2, 013, 200. 00

Bl DDER | D

D SUMMARY

DEPARTMENT

IN SAN DI EGO COUNTY | N BONSALL FROM
0.3 KM WEST TO 0.2 KM EAST OF
OLI VE H LL ROAD

W DENED | NTERSECTI ON

0

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

47,431. 62

OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 13/ 04
CONTRACT CODE "A '
76 CONTRACT | TEMS

FEDERAL AID HP21-6211-(003)

L-

6211- (003)

140

PERCENT UNDER EST 2.68

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163

WEST COAST GENERAL CORPORATI ON

13685 STOVE DRI VE STE B
POMAY CA 92064

ZONDI ROS CORPORATI ON

2401 208TH STREET STE C8
TORRANCE CA 90501

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

FAX

858 587-3600
00750542
858 453-6034

858 874-5011
00097352
858 268-5126

619 561-4200
00479019
619 561-4205

310 320- 2558
00766708
310 320- 2664

951 674-7352
00720483
951 674-7495



11- 257104
11-SD-76-11
12/ 09/ 04

2, 354, 656. 80

5

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

Bl D245
PAGE 2
12/ 13/ 04

714 538-5156
00743775
FAX 714 538-5157



11- 257104
11-SD-76-11
12/ 09/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

12/ 13/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVERI CAN CONCRETE
SAN MARCOS CA

AREA WEST FENCE
LAKESI DE CA

FONTANA STEEL
SAN MARCOS CA

I NTEG TY CONCRETE
ESCONDI DO CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

PENHALL COVPANY
SAN DI EGO CA

SOQUTHWEST V DI TCH
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

SUTHERLI N CONTRACTI NG
EL CAJON CA

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

VETAL BEAM GUARD RAI L

REI NFCRCI NG STEEL

M NOR CONCRETE AND TEXTURED PAVI NG

COLD PLANE ASPHALT CONCRETE

BRI DGE DEMOLI TI ON

SHOTCRETE

STRI PI NG AND MARKI NG

SI GNAL AND LI GHTI NG



11- 257104
11-SD-76-11
12/ 09/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

12/ 13/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CTM
RANCHO CORDOVA CA

COCH ARMSTRONG
LAKESI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EDI CK AND WATT
EL CAJON CA

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

HURRI CAN AND POWAY FENCE
ROVMONA CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

SUTHERLI N CONTRACTI NG
EL CAJON CA

THOVAS AND PRATT
PI NOLE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

CONCRETE

ERCSI ON CONTRCL

DRI LLI NG AND BLASTI NG

TEMPORARY FENCI NG AND STRAW BARRI ER

VETAL BEAM GUARD RAI L

COLD PLANE

STRI PI NG AND MARKI NG

SI GNAL AND LI GHTI NG

WATER POLLUTI ON CONTROL PLAN



11- 257104
11-SD-76-11
12/ 09/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
12/ 13/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

WALTER H BARBER
LA MESA CA

Bl DDER | D NAME AND ADDRESS

WET UTI LI TI ES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CALMEX ENG NEERI NG
Rl VERSI DE CA

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

HURRI CANE FENCE
ROMONA CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS
PONAY CA

SUTHERLI N CONTRACTI NG
EL CAJON CA

ASPHALT CONCRETE PAVI NG ( PORTI ON)

ERCSI ON CONTRCL ( PORTI ON)

FENCI NG ( PORTI ON)

GRI NDI NG ( PORTI ON)

STRI PI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

SI GNAL ( PORTI ON)



11- 257104 Bl D245

11-SD-76-11 PAGE 6

12/ 09/ 04 12/ 13/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AREA WEST FENCE | TEMS 20, 62 AND 64 THRU 68
LAKESI DE CA
BLUE SKY | TEM 16
I NDUSTRY CA
EDI CK AND WATT BLASTI NG
EL CAJON CA
HYPRO SPROUT ERCSI ON CONTROL
BONSALL CA
ORANGE COUNTY STRI PI NG STRI PI NG
CRANGE CA
PAVEMENT RECYCLI NG | TEM 23
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE S| GN
POMAY CA
STATEW DE SAFETY AND SI GNS TEMPORARY CRASH CUSHI ONS
PONAY CA
SUTHERLI N CONTRACTI NG | TEM 75

EL CAJON CA



11- 257104 Bl D245
11-SD-76-11 PAGE 7
12/ 09/ 04 12/ 13/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

AREA VEST FENCE COVPANY
LAKESI DE CA

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

ORTI Z ASPHALT
COLTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

SUTHERLI N CONTRACTI NG
EL CAJON CA

Bl DDER | D NAME AND ADDRESS

| TEM 43

| TEMS 20 AND 62 THRU 68

ITEMS 1, 5 THRU 12 AND 34 THRU 38 ( PARTI AL)

| TEMS 41, 42 AND 44

| TEM 23

I TEM5S 71 THRU 74

I TEM 75

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AREA WEST FENCE
LAKESI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EDI CK AND WATT
EL CAJON CA

CONTI NUED ON NEXT PAGE

| TEMS 20 AND 62 THRU 68 ( PARTI AL)

I TEMS 5 AND 33 THRU 38 ( PARTI AL)

| TEM 28 ( PARTI AL)



11- 257104 Bl D245

11-SD-76-11 PAGE 8

12/ 09/ 04 12/ 13/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ORTI Z ASPHALT I TEMS 41 THRU 44 (PARTIAL)
COLTON CA
PAVEMENT RECYCLI NG | TEM 23 ( PARTI AL)
RI VERSI DE CA
SUDHAKAR COVPANY I TEMS 14 AND 71 THRU 74 (PARTI AL)
RI ALTO CA
SUTHERLI N CONTRACTI NG | TEM 75 ( PARTI AL)

EL CAJON CA



11- 257104 Bl D245

11- SD-76- 11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 09/ 04 12/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 680 5. 00 3, 400. 00
2 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 200. 00* 3., 200. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 14, 000. 00* 14, 000. 00
4 033676 SWEEPER EA 1 35, 000. 00 35, 000. 00
5 (S) 074023 TEMPORARY EROSI ON CONTROL M2 5, 230 1. 00 5., 230. 00
6 033677 TEMPORARY TOAD FENCE M 240 28. 00 6, 720. 00
7 074028 TEMPORARY FI BER ROLL M 750 9. 00 6, 750. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
9 074035 TEMPORARY CHECK DAM M 6 27.00 162. 00
10 074036 TEMPORARY STRAW BALE BARRI ER M 180 290. 00 52, 200. 00
11 033678 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 9, 200. 00 18, 400. 00
(TYPE 2)
12 033679 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 290. 00 1, 450. 00
13 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 800. 00* 3. 800. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 78, 000. 00* 78, 000. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 3, 800. 00 11, 400. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 670 50. 00 33, 500. 00
17 (S) 033680 TEMPORARY CRASH CUSHI ON ( ADI EM EA 3 1, 300. 00 3, 900. 00
18 150206 ABANDON CULVERT EA 3 2, 000. 00 6, 000. 00
19 150221 ABANDON | NLET EA 2 840. 00 1, 680. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 77 49. 00 3, 773. 00
21 150742 REMOVE ROADSI DE S| GN EA 7 220. 00 1, 540. 00
22 152320 RESET ROADSI DE SI GN EA 14 140. 00 1, 960. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 10, 700 5. 00 53, 500. 00
24 155003 CAP | NLET EA 1 1, 800. 00 1, 800. 00
25 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 11, 000. 00* 11, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5. 000. 00
27 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5. 000. 00
28 190101 ROADWAY EXCAVATI ON VB 3, 000 70. 00 210, 000. 00
29 033681 ROCK STAI NI NG M2 250 14. 00 3. 500. 00
30 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 127 110. 00 13, 970. 00
31 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 28 730. 00 20, 440. 00
32 193114 SAND BACKFI LL VB 21 390. 00 8, 190. 00
33 033682 DECOVPOSED GRANI TE VB 37 230. 00 8. 510. 00
34 (S) 203014 FI BER ( EROSI ON CONTROL) KG 250 3. 00 750. 00
35 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 0.5 110. 00 55. 00
36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4.8 70. 00 336. 00



11- 257104 Bl D245

11- SD- 76- 11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 09/ 04 12/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 3.4 .70 2.38
38 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 34 2. 00 68. 00
39 220101 FI NI SHI NG ROADVAY LS LUMP SUM 2, 000. 00* 2, 000. 00
40 260201 CLASS 2 AGGREGATE BASE VB 1, 300 52. 00 67, 600. 00
41 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.6 1, 100. 00 660. 00
42 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,300 60. 00 258, 000. 00
43 394001 PLACE ASPHALT CONCRETE DI KE M 660 5. 00 3, 300. 00
44 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.7 820. 00 2,214.00
45 401000 CONCRETE PAVENENT VB 30 410. 00 12, 300. 00
46 (F) 049759 STRUCTURAL CONCRETE, CULVERT MB 65 1, 400. 00 91, 000. 00
47 (F) 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 9 1, 900. 00 17, 100. 00
48 (F) 510130 CLASS 2 CONCRETE ( CHANNEL LI NI NG MB 6 1, 600. 00 9, 600. 00
49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 2,700. 00 27, 000. 00
50 (F) 511120 PORTLAND CEMENT CONCRETE ( DECK OVERLAY) VB 4.5 830. 00 3, 735. 00
51 (SF) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 10, 570 3. 60 38, 052. 00
52 (F) 530100 SHOTCRETE VB 9 730. 00 6, 570. 00
53 566011 ROADSI DE SI GN - ONE POST EA 5 190. 00 950. 00
54 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 90. 00 180. 00
METHOD)
55 650075 600 MM REI NFORCED CONCRETE Pl PE M 100 610. 00 61, 000. 00
56 650077 750 MM REI NFORCED CONCRETE PI PE M 16 640. 00 10, 240. 00
57 721011 ROCK SLOPE PROTECTI ON VB 1.7 240. 00 408. 00
(BACKI NG NO. 2, METHOD B)
58 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 4.5 190. 00 855. 00
59 731502 M NOR CONCRETE (M SCELLANEOUS VB 110 880. 00 96, 800. 00
CONSTRUCTI ON)
60 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 140 160. 00 22, 400. 00
61 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 848 5. 00 9, 240. 00
62 033683 PERVANENT TOAD FENCE M 300 95. 00 28, 500. 00
63 820118 GUARD RAI LI NG DEL| NEATOR EA 11 30. 00 330. 00
64 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 88 130. 00 11, 440. 00
65 (SF) 833020 CHAI N LI NK RAI LI NG M 8 270. 00 2, 160. 00
66 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 700. 00 3, 700. 00
67 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 700. 00 5, 400. 00
68 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 900. 00 900. 00
69 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 8 910. 00 7, 280. 00
70 (F) 839728 CONCRETE BARRI ER ( TYPE 736R) M 7 1, 070. 00 7, 490. 00
71 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 150 33.00 4, 950. 00



11- 257104 Bl D245

11-SD-76-11 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
12/ 09/ 04 12/ 13/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
72 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 3. 00 1, 020. 00
73 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,970 1.40 4, 158. 00
74 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 5.00 1, 350. 00
75 (S) 860301 SI GNAL AND LI GHTI NG LS LUWP SUM 98, 000. 00* 98, 000. 00
76 999990 MOBI LI ZATI ON LS LUMP SUM 172, 000. 00* 172, 000. 00

TOTAL 1, 725, 568. 38



| TEM
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11- 257104

11-SD-76-11

12/ 09/ 04

72.

2.
10, 825.

. 00*
. 00*
. 00*
.70
.00
.00
.00
.00
.00
.00
.00

00

.00

00
00*

3942.
104734.
25314.
35510.
48135.
6633.
1736.
3696.
1792.
2170.
44940.
1933.
10893.
5000.
3000.
155100.
12250.
5969.
3696.
1533.
7992.
750.
54.
345.

3.

68.
10825.

SUMMARY

406.

2, 882.
85.

3, 164.
29, 154.
8, 956.
40.

7, 910.
2, 147.
1, 611.
51.
243.
147.

4.

1, 611.
11, 865.
4,520.
4, 520.
70.

44.
152.
803.
154.
339.

2.

333.
147.
12.

4.

28, 250.

OF

00*
00*
00*
00
00
00
00
00
00
63
00
00
00
97
00*

REMA/

210000.
11000.
19304.
22484,

3234.
12543.
657.
166.
705.
40.
168.
28250.

492.

5, 000.
500.

4, 000.
75, 000.
12, 000.
52.

7, 000.
500.
750.
60.
100.
200.

6.

3, 500.
20, 500.
130, 000.
6, 500.
82.

50.

40.

50.
100.
75.

4.

100.
70.

1.

1.

25, 000.

00*
00*
00*
00
00
00
00
00
00
00
00
00
00
50
00*

130000.
6500.
246000.
12500.
5080.
1400.
2100.
2775.
1000.
50.
336.

3.

51.
25000.

Bl D245
PAGE 12
12/ 13/ 04
FI FTH
Bl D AMOUNT
35. 00 23800.
3, 500. 00* 3500.
60, 000. 00* 60000.
125, 000. 00 125000.
1.30 6799.
55. 00 13200.
10. 00 7500.
6, 000. 00 6000.
50. 00 300.
375. 00 67500.
12, 500. 00 25000.
500. 00 2500.
5, 000. 00* 5000.
50, 000. 00* 50000.
15, 000. 00 45000.
100. 00 67000.
13, 500. 00 40500.
2, 000. 00 6000.
2, 000. 00 4000.
50. 00 3850.
250. 00 1750.
200. 00 2800.
5. 00 53500.
2,500. 00 2500.
50, 000. 00* 50000.
5, 000. 00~ 5000.
5, 000. 00* 5000.
65. 00 195000.
45. 00 11250.
500. 00 63500.
400. 00 11200.
150. 00 3150.
400. 00 14800.
4.50 1125.
400. 00 200.
100. 00 480.
100. 00 340.
3. 00 102.
15, 000. 00* 15000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

11- 257104

11-SD-76-11
12/ 09/ 04
SECOND

Bl D AMOUNT
54. 30 70590. 00
2,715.00 1629. 00
77.20 331960. 00
6. 20 4092. 00
453. 00 1223. 10
882. 00 26460. 00
981. 00 63765. 00
1, 432. 00 12888. 00
1, 359.00 8154. 00
3,024. 00 30240. 00
761. 00 3424. 50
4.80 50736. 00
1, 335.00 12015. 00
214. 00 1070. 00
95. 00 190. 00
714. 00 71400. 00
1, 015. 00 16240. 00
316. 00 537. 20
255. 00 1147.50
915. 00 100650. 00
90. 00 12600. 00
5.00 9240. 00
61. 00 18300. 00
29. 00 319. 00
117.00 10296. 00
469. 00 3752. 00
3,678.00 3678. 00
3, 003. 00 6006. 00
644. 00 644. 00
1, 037. 00 8296. 00
1, 037.00 7259. 00
36. 00 5400. 00
3.00 1020. 00
1.00 2970. 00
3.00 810. 00
87,374.00* 87374. 00
179, 809. 00* 179809. 00
1, 824, 937. 30

SUMMARY

124, 560.

OF REMA
RD
AMOUNT

00 55900
00 1898
00 326800
00 3960
00 12509
00 16950
00 51090
00 53649
00 12852
00 54240
00 15255
83 29913
00 17289
00 1020
00 182
00 65000
00 6512
00 731
00 2416
00 99440
00 34160
00 20328
00 30000
00 319
00 11968
00 2264
00 3842
00 5650
00 904
00 9384
00 8589
00 5100
05 1037
47 4365
00 1620.
00* 95172.
00* 124560.

1,834,791.58

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
60. 00 78000
5, 000. 00 3000
70. 00 301000
15. 00 9900
1, 000. 00 2700
500. 00 15000
1, 000. 00 65000
1, 800. 00 16200
1, 000. 00 6000
3, 000. 00 30000
2, 000. 00 9000
4.00 42280
1, 000. 00 9000
250. 00 1250
250. 00 500.
1, 000. 00 100000.
1, 000. 00 16000.
1, 000. 00 1700.
1, 000. 00 4500
750. 00 82500.
125. 00 17500.
8. 00 14784.
85. 00 25500
25.00 275.
120. 00 10560.
250. 00 2000
3, 500. 00 3500
2,500. 00 5000
1, 000. 00 1000.
2, 000. 00 16000.
2, 000. 00 14000.
35. 00 5250.
2.50 850.
1.00 2970.
4.00 1080.
94, 000. 00* 94000.
127, 000. 00* 127000
1,992, 844. 40

Bl D245
PAGE 13
12/ 13/ 04
FI FTH
Bl D AMOUNT
80. 00 104000.
5, 000. 00 3000
64. 00 275200.
7.00 4620.
2,400. 00 6480
550. 00 16500.
900. 00 58500.
1, 500. 00 13500.
2, 000. 00 12000.
1, 750. 00 17500.
1, 500. 00 6750
3.50 36995.
1, 500. 00 13500.
200. 00 1000.
100. 00 200.
400. 00 40000
500. 00 8000
1, 000. 00 1700.
1, 000. 00 4500
550. 00 60500.
80. 00 11200
6. 00 11088.
90. 00 27000
30. 00 330.
160. 00 14080.
250. 00 2000
3, 500. 00 3500
2,750. 00 5500
1, 250. 00 1250.
500. 00 4000
600. 00 4200
40. 00 6000.
3.00 1020.
.50 1485.
4.00 1080.
90, 000. 00* 90000.
145, 876. 00* 145876
2, 013, 200. 00



11- 257104 Bl D245

11-SD-76-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
12/ 09/ 04 12/ 13/ 04
| TEM SI XTH
Bl D AMOUNT

1 20. 00 13600. 00

2 2, 500. 00* 2500. 00

3 2,500. 00* 2500. 00

4 9, 700. 00 9700. 00

5 2.00 10460. 00

6 50. 00 12000. 00

7 15. 00 11250. 00

8 1, 500. 00 1500. 00

9 15. 00 90. 00
10 350. 00 63000. 00
11 9, 500. 00 19000. 00
12 250. 00 1250. 00
13 15, 000. 00* 15000. 00
14 105, 000. 00* 105000. 00
15 12, 500. 00 37500. 00
16 75. 00 50250. 00
17 10, 000. 00 30000. 00
18 1, 500. 00 4500. 00
19 1, 500. 00 3000. 00
20 65. 00 5005. 00
21 100. 00 700. 00
22 250. 00 3500. 00
23 5.25 56175. 00
24 650. 00 650. 00
25 17, 100. 00* 17100. 00
26 5, 000. 00~ 5000. 00
27 5, 000. 00* 5000. 00
28 98. 00 294000. 00
29 112. 00 28000. 00
30 175. 00 22225. 00
31 175. 00 4900. 00
32 595. 00 12495. 00
33 610. 00 22570. 00
34 5.00 1250. 00
35 200. 00 100. 00
36 200. 00 960. 00
37 2.00 6. 80
38 4.00 136. 00
39 35, 000. 00* 35000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76

TOT

11- 257104

11-SD-76-11

12/ 09/ 04

5.
112, 500.
237, 500.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50

00

00*
00*

162500.
1200.
322500.
16500.
5400.
24750.
162500.
22500.
9000.
20000.
4500.
52850.
22500.
3250.
1300.
41000.
7840.
765.
2025.
105050.
11900.
14784.
33000.
385.
13200.
2400.
4000.
6200.
1100.
4360.
4200.
7500.
1020.
4455.
1350.
112500.
237500.

00

2, 354, 656. 80

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 15
12/ 13/ 04



